GOVERNMENT OF INDIA

DEPARTMENT OF SPACE

ISRO PROPULSION COMPLEX

CONSTRUCTION AND MAINTENANCE GROUP

MAHENDRAGIRI PO - 627 133
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the e-NIT notifications published for the following work, the Sale period, Submission and Opening of Tender is hereby EXTENDED as under:
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NAME OF THE WORK

Estimated Cost (in Lakhs)

Period of completion
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IPRC/CMG/TD/e-166/MW-08/2024-25 dated. 25.02.2025
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Construction of Entrance block, Administration block/Transit accommodation,
substation building and allied works for Space Science and Technology Park (SSTP)
at Kanyakumari (Civil & PH works).

¥691.73 em@/Lakhs
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Due date and time of opening :

Last date of sale of tender document extended upto : 09-04-2025 23:30 FSihrs

arell Tasdraor / Bid clarifications 10-04-2025 23:59 ssi/hrs
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Due time & date of receipt also extended upto :
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www.isro.gov.in/tenders (or)

For further details visit:

www.tenderwizard.com/ISRO.
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