T T<H1< /| GOVERNMENT OF INDIA
safeer 9T / DEPARTMENT OF SPACE
T grrTs siafker %2 / VIKRAM SARABHAI SPACE CENTRE
fAmrtor we srgzerer 37 / CONSTRUCTION AND MAINTENANCE GROUP
feava=® / THIRUVANANTHAPURAM — 22
(F19 7. / Ph. No. 0471 — 2564568 / 5669 / 4537)

$-Ffaer EaT . fruaadtAroast/fh01/31/2024-25 Rqis 29.01.2025
E-Tender Notice No. VSSC/CMG/C01/31/2024-25 Dt. 29.01.2025

g-fafaer fit srafer sg@mT / EXTENSION OF E-TENDER
fes=/Date: 21.02.2025

*. °./ fra<ur/Description s4T¢/Details
Sl. No.

1. =1 7 ofid=/ Title of work 70 UFg, dUHUEHT, AT H ArAATd TTRLATAT &
Feataw fawae (Rfasr qur frosr #1) / Vertical
Extension of Fueldraulic Lab at 70 Acre, VSSC,
Thumba (Civil & PH works)

2. |fAfgmr # & W= aqEriea @nra/ | % 260.32 wr@/lakhs

Estimated cost put to tender

3. | Frd wr g ¥ srafd, WA , By w4 | (10) T WEH /Ten Months
araer ST 2 Y Ty % 155 faw & R

STTu/ Period of completion in months
reckoned from the 15" day of date of
issue of work order

4. Fafer Saw v [feer s&mEs & | @/From 31.01.2025, 10.00 ssi/Hrs d/to
T3 3T ST @eRat 8/ Period during | 13.02.2025, 23.00 ast/Hrs

which the tender document can be | faqi® 27.02.2025 FY 23:00 I TF &Y TT
downloaded Extended upto 23:00 hrs. on 27.02.2025

5. AT FrETROT/ Bid clarifications T/From 01.02.2025, 09.00 s<i/Hrs T/to
14.02.2025, 12.00 =1/Hrs

391 28.02.2025 FY 12.00 s T TETC T
Extended upto 12.00 hrs. on 28.02.2025

6. fAfaer o= & sifaw [t 3 799/ Last | %71 3%/Up to 18.02.2025, 23.00 ==i/Hrs

date and time for receipt of tenders &% 03.03.2025 1 23:00 57 dF JEU T
Extended upto 23:00 hrs. on 03.03.2025

7. fAfaar @rew & sifaw [fTr 7 93/ Due | #F1/0n 21.02.2025, 15.00 aSi/Hrs

date and time of opening of tenders 397+ 05.03.2025 FT 15:00 S<F
At 15:00 hrs. on 05.03.2025

8. FATAT ST F9r (SUAST)/ Earnest money | X 5,20,640/-
deposit (EMD)

Sd/-
9 e, Hroastt, froauast
Group Director, CMG, VSSC




