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Sl. No. 

1. 

2. 

3. 

4. 

5. 

6. 

7. 

8. 

3fffif ~/GOVERNMENT OF INDIA 

Jicfftlff fcn:rm/DEPARTMENT OF SPACE 

~ Cf ~~ ~/CONSTRUCTION AND MAINTENANCE GROUP 
.:> " 

fctsf;1:r ~ 3ioftlff ~IVIKRAM SARABHAI SPACE CENTRE 
fcl'6qaf(1q{fl'i!THIRUVANANTHAPURAM- 22 

• .:> 

(m a:r. /Ph. No. 0471- 256456812564545) 

~-~ ~ ~. J)Q{IQ'tH'ft/'tflQtli;/lf~OliOll2025-2026 ~ 02.04.2025 

E-Tender Notice No. VSSCICMG/EOliOll2025-2026 Dated 02.04.2025 

~-~fclgl c#i)" .3fCTftt iiiGraiT I EXTENSION OF E-TENDER 

~I Dt . 02.05.2025 

fctcRur I Description ~I Details 

~~ q~ C!M tit1'' ~ 3IT~3nn~rgr3ffi rt~r.:r ~ ~ ~ ffi<:r.:rr ~ 

~ Cflf ~m/Title of work ~f\lr ~ ~ I Ba lance Electrica l Works for Ant enna 

Structure for IRCDR Station at TERLS, VSSC. 

~ * ~ dT$" 3iCT1Jilf;J(1 ~I n .92 (>I"R!f /Lakhs ..:> 

Estimate cost put to t ender 

~ ~ ~ *"" ~. ~ ;R-, 
~ ~ .m?;~r ~ cfi'r ~ ct 
15<r ~ * fJia:IT ~ (10) ~ ~I Ten Months 
Period of completion in months 

reckoned from t he 15th day of date of 

issue of work order 

~ ~ ~ ~ ~f(11~'?1 * /From 03.04.2025, 14.00 ~/Hrs. (1Cfl/to 10.04.2025, 23.00 

CfiT 513CT1(>1~5 fct;<rr -;;:rr ~ 6 ~/Hrs. 

Period during w hich the tender Extended upto 23:00 hrs. on 27.04.2025 

document can be downloaded. Further extended upto 23:00 hrs. on 12.05.2025 

* /From 04.04.2025, 09.00 ~/Hrs . (1Cfl/to 11.04.2025, 12.00 
~ fqtstlCfi{UI ~/Hrs. 
Bid clarifications Extended upto 12:00 hrs. on 28.04.2025 

Further extended upto 12:00 hrs. on 13.05.2025 

~ q-raf *"" ~ ~ q ~ CfiT (1Cfl/Up to 15.04.2025, 23.00 ~/Hrs. 
Last date and time for receipt of Extended upto 23:00 hrs. on 30.04.2025 

t enders Further extended upto 23:00 hrs. on 16.05.2025 

~~cfi'r~~q CliTion 17.04.2025, 15.00 ~/Hrs. 
~ Extended to 15:00 hrs. on 02.05.2025 
Due date and time of opening of Further extended to 15:00 hrs. on 19.05.2025 
tenders 

~~WI (~) ~15,840 .00 

Earnest money deposit (EMD) ' 

~~ 
"lJ'f laf G ~JC.fl, 'ffl Q fl'i ;/l , eft Q {I Q '8 'ffl 

Group Director, CMG, VSSC 


