AT TIHR/GOVERNMENT OF INDIA
37af¥er faTaT/DEPARTMENT OF SPACE
fA#TOT & 37R&TOT T/ CONSTRUCTION AND MAINTENANCE GROUP
ICE T mmné 313‘&&1 &g /VIKRAM SARABHAI SPACE CENTRE
A easiaqTa/ THIRUVANANTHAPURAM — 22
(BT . /Ph No. 0471 — 2564568 / 2564545)
¢-Tafaer g @. drowvws/deasi/§01/14/2025-2026 =T 20.08.2025
E-Tender Notice No. VSSC/CMG/E01/14/2025-2026 Dated 20.08.2025

§-Afaer &t 3raf®r Fg=IT / EXTENSION OF E-TENDER

~ festrs / pt.11.09.2025

F.9.
g a3 / Description 4R / Details

frogua, W%WFWWgso kWp & 19
A Fo @aEt fir m Sy, =aATor, aRage,
HTYT, HEUTIA, GAGTOT, FHHTRTAT FUT 3¢ NG / Design,
1, ST T QW/Title of work Engineering, Manufacturing, Transportation, Supply,
Installation, Testing, Commissioning and Handing over of 960

kWp Roof Top Solar power plants at various locations at VSSC,

Trivandrum. e
2. . ﬁa-ﬂ—g = ‘ / $579.51 oM@ /Lakhs
| Estimate cost put to tender - ) ]
A X gl T A, wge A, o
F I gl HI A F 155 RT &
3 R =i (07) T AEI / Seven Months

Period of completion in months
reckoned from the 15th day of date of
issue of work order -

37afey forass g1 [Afaer eEaa s &1 z?r/From 21.08.2025, 10.00 &1/Hrs. Teh/to 07.09.2025, 23. 00
SI3TaIE AT ST T8 Fol/Hrs.

% Period during which the tender | Extended upto 23:00 hrs. on 24.09.2025
document can be downloaded. - S
&/From 22.08.2025, 09.00 SIa1/Hrs. &/to 08.09.2025, 12.00
CICIR s ACTLl FoT/Hrs.
> | Bid clarifications : Extended upto 15.00 hrs. on 08.09.2025

Further extended upto 15:00 hrs. on 25.09.2025
GIEFRIGE IR IGEAGIEE FSEaE & dh/Up to 12.09.2025, 23.00 FS1/Hrs.

6. | last date and time for receipt of | Extended upto 23:00 hrs. on 30.09.2025
tenders

%ﬁa@aﬁﬁyﬁyﬁ%am i 'q"éf/()_r;16.09.2(525, 15.00ﬁ/Hrs.
F 3 Due date and time of opening of | Extended to 15:00 hrs. on 06.10.2025
tenders
AT SR (STa) %11,59,020.00
Earnest money deposit (EMD)

M’%/

I R, el dvavadt
Gro Director, CMG, VSSC

L

—




