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Sl. No. 

1. 

2. 

3. 

4. 

5. 

3ffi<1 mcfiTt/GOVERNMENT OF INDIA 

~ fcimor/DEPARTMENT OF SPACE 

~ ~ 3ic;fta; ~NIKRAM SARABHAI SPACE CENTRE 
~ 'C1Cf ~ dJG"/CONSTRUCTION AND MAINTENANCE GROUP 

.;) .;) 

MM#10 

~ 'C1Cf ~ 1l31m-~/CONSTRUCTION AND MAINTENANCE DIVISION-CONTRACTS 
.;) 

kl'{>acrlC1'j{Ji/THIRUVANANTHAPURAM - 22/ (q;)o::ro:j-JPh. No.0471 - 2565669/2565726) 

fa<:RuT/Description 

~ CfiT ~m!Title of work 

~-fa1fclc:r ~ ~-I E-Tender 

Notice No. 

fa1fclc:r Jt aT ~ J1 U1 Ji I fa:) (1 ~ I 
.;) 

Estimate cost put to tender 

~ tRr ~ *t" ~I Period of 
~ 

completion 

~ ~ ~ (~)I Earnest 

money der:;osit (EMD) 

t-f!rfCtar c#i'r 3l"Cfftt ~/EXTENSION OF E-TENDER 

~ /Dt. 19.02.2025 

~/Details 

~. Cl~ Q'H C!'Htll ct sf. ¢1E"Ji~Cfll~r CflJ<Fc<')Cf{"! ct c;fc)JI<l (1(1 tR" C'fid1U ~- Sr-03 Jt Cf<lfM) ct ftiW fart'rmur 
' ~ . 

~~ *r ~ ct \'fl(>!RM Jt W ~I AC works in connection with setting up of Inspection lab for QCD 

in Room No. 02-03 at Second floor of Dr. Brahmpra kash complex at TERLS, VSSC 

Cl~Q'HQ'Hfl~/{fiQJiv1'1/l!02/29/2024-25 ~ 06.02.2025 

VSSC/CMG/A02/29/2024-25 Dated 06.02.2025 

~1.93 '(iffiSf/Lakhs 

2 (c:T/Two) ~/Months 

~3,860.00 

'5113 ;:kih5 m Cf)'t ~ I Period for ~ ~~Cf')xUI I Bid clarifications: f.ifctcD-3i'f cp't mJ1d I Receipt of f.ifctcD-3i'f Cf5T ~ I Open ing of 

downloading: ~ 06.02.2025, 17.00 ~ 07.02.2025, 9.00 ~/hrs ~/to tenders:~ 17.02.2025 c#r 23.00 tenders : ~ 19.02.2025 c#r 
~/hrs ~/to~ 13.02.2025, 23.00 ~/hrs ~ 14.02.2025,12.00 ~/hrs ~/hrs 15.00 ~/hrs 

Extended upto 23:00 hrs. on 26.02.2025 Extended upto 12.00 hrs. 

27.02.2025 

on Extended upto 23:00 hrs. on 

01.03.2025 

Extended to 15:00 hrs. on 

04.03.2025 

~/ 
3"tJ "C1tffif, 'tfl Q 4'1 ~ - ti ~ cw:i 

Deputy Head, CMD - Contracts 


