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f=11% / Date: [05-02-2026

AFTTEd R & TAT FerrRIcT TA3MSEr JTAgEaT & st &, ATder & fasha fafY, g&dcienivr g Tiere faf @R §er$ Sl §1 In continuation of the e-NIT

notifications published for the following work, the Sale period, Submission and Opening of Tender is hereby EXTENDED as under:

F.9. FY HTAH iFhfad aRId ' (1@ ) I I T 3rafer
SI. No NAME OF THE WORK Estimated Cost (in Lakhs) Period of completion
1 |msdiameet/deasht/dEl/3-146/ wAgseq/HTAd-05/2025-26 feaTR 09.12.2025

IPRC/CMG/TD/e-146/MW/CMP-05/2025-26 dated. 09.12.2025

s, &, 3. W, AT 7 37 gl giawr & fw yarg srern Aaaor Far & v d & &,
9+ F1 FeanR Rear| (R, fAgga 3t vd@ w1 )/

Vertical Extension to TPT Building for flow calibration control room for sub system
facility at IPRC, Mahendragqiri.(Civil, Electrical & AC works)

¥31.44 @r@/Lakhs

04 (IR A=A/

Four Months)

Afer e fr Rsg N afar X s T$ 8|

Last date of sale of tender document extended upto : 17-02-2026 23:30 FAhrs
arelt TosdIoT /Bid clarifications: 18-02-2026 23:59 §9t/hrs
arely TasTuTeRT 31 / Reply to Bid clarifications 19-02-2026 17:00 sst/hrs
T T 3 e faf # o aer A 24-02-2026 14:00 &¥hrs

Due time & date of receipt also extended upto :
Ferarer ot 3ﬁr arerst I a3 ”_ 24-02-2026 14:30 sSt/hrs

Due date and time of opening :

31T SITeTRRT & foIT ¢ |[www.isro.gov.in/tenders  (or)

For further details visit:

www.tenderwizard.com/ISRO.

=g gt fAaereT T ard WA a1 All other terms and conditions remain unaltered.
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