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शुद्धि-पत्र संख्या Corrigendum No. 01 
 
URSC/PUR/E/ISFA-2025-0-67597/EoI-01/2026-27                               22.05.2026 
 

भारत के राष्ट्र पतत की ओर से व. प्रधान, क्रय एवं  भंडार ई-, यू.आर. राव  उपग्रह   केन्द्र   (यू.आर.एस.सी.), द्वारा तनम्नतिखित मद  ं

की आपूतति के तिए इच्छा की अभिव्यद्धि का आमंत्रण(ई ओ आई)  आमंतित हैं: 

 

On behalf of the President of India, Sr. Head, Purchase & Stores, U R Rao Satellite Centre [URSC] issues 
corrigendum to Invitation for Expression of Interest [EoI] for supply of the following. 
 
 

क्र. सं. 

Sl. No. 
भिभिदा संदिभ  TENDER REFERENCE संभिप्त भििरण BRIEF DESCRIPTION 

    01. URSC/PUR/E/ISFA-2025-0-67597/EoI-01/2026-27 
पररशुद्ध यांतिकी संतवरचन हेतु दर संतवदा 

RATE CONTRACT FOR PRECISION 
MECHANICAL FABRICATION 

 
 

 
 

इचु्छक पाि तनतवदाकार अपना इच्छा की अतभव्यखि का आमंिण(ई ओ आई)  भेज सकते हैं। क ई तनतवदा शुल्क िागू नही ंहै। 

Interested eligible Tenderers may submit Expression of Interest [EOI]. No Tender fees applicable. 
 

ई ओ आई क  तदनांक 29-05-2026, 13.30 Hrs. पर ि िा जाएगा।  

EoIs will be opened on 29-05-2026, 13.30 Hrs.  

 

ई ओ आई का पूणि प्रतु्यत्तर उपयुिि तनधािररत ततति एवं समय पर, िेतकन उसके बाद नही,ं यू आर एस सी में प्राप्त ह ना चातहए। 

Complete response to EOI must be received at URSC, not later than the date and time specified above 

 

ई ओ आई  के अन्य तनयम व शतों समान हैं ।  

All other Terms and Conditions of the EoI remain the same.     

  

                                  Sd/- 

                                                                                 ि. प्रधाि, क्रय ि िंडार / Sr. Head, Purchase & Stores      

 

 

 

 

 

भििरण / Particulars 
के स्थाि पर 

In Place of 

पढ़ा जाय 

To be read as 

अनुिग्नक -1 के  अनुसार As per Annexure-1  

                  

            भारत सरकार, अंतररक्ष तवभाग /GOVERNMENT OF INDIA, DEPARTMENT OF SPACE 

यू. आर. राव उपग्रह केन्द्र (यू.आर.एस.सी)  U R Rao Satellite Centre [URSC] 

(पूवि में इसर  उपग्रह केन्द / Formerly known as ISRO Satellite Centre) 

एच.ए.एि. एयरप र्ि र ड, तवमानपुरा प स्ट 
HAL Airport Road, Vimanapura Post, 

बेंगिूरु / BENGALURU 

भारत / INDIA 
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1. Details of the changes in the EOI document: 

 

2.  Clarifications sought by the vendors during Pre EOI meeting: 

S. No. Vendors’ Concerns Clarifications from URSC 

1. 
URSC may provide a list of approved vendors for 

third-party inspection agencies. 

The identification, auditing and timely 

processing of jobs through a certified third-

party inspection party lies in the scope of 

vendors. 

2. 

Third-party inspection activity adds to additional 

time constraints in logistics and the inspection 

activity. 

The delivery dates for each work order shall 

be given after due considerations. 

 

Vendors may make a note of the above points before submitting the documents. 

                                                               

S. No. In Place of To be Read as 

1 

Clause no. 6.2. (Trial Work), Point no. 4:  

Study the drawing thoroughly, any clarifications 

required with regard to View, Dimensions, Clarity 

& Understanding, the same may be obtained 

from focal point/Engineer, in writing. 3D CAD 

model and CAM Programming to be done by the 

vendor, wherever required. 

Clause no. 6.2. (Trial Work), Point no. 4:  

Study the drawing thoroughly, any clarifications 

required with regard to View, Dimensions, 

Clarity & Understanding, the same may be 

obtained from focal point/Engineer, in writing. 

URSC shall provide the required 3D CAD 

models and CAM Programming to be done by 

the vendor, wherever required. 

2 

Clause no. 6.2. (Trial Work), Point no. 13:  

Delivery of the all-finished components with 

proper documents (ballooned drawings and 

inspection reports) should be made within 50 

days from the date of collection of Raw material. 

Failing to do so would lead to disqualification of 

vendors. 

Clause no. 6.2. (Trial Work), Point no. 13:  

Delivery of the all-finished components with 

proper documents (ballooned drawings and 

inspection reports) should be made within 40 

days from the date of collection of Raw 

material. Failing to do so would lead to 

disqualification of vendors. 

Annexure-1 


